STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 5
NUMBER OF BI DDERS 4
Bl D RANK

04/ 28/ 04
03- 1WVA704

Bl D

SUMMARY

IN EL DORADO AND SACRAMENTO
COUNTI ES AT VARI QUS LOCATI ONS

03-ED-50-17.3/18.3

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

795, 795.

846, 368.

879, 017.

899, 507.

RESURFACE ASPHALT CONCRETE

HMLA , HMLB

709, 000. 00
Bl DDER | D

00 3

50 1

50 4

00 2

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 29/ 04
CONTRACT CODE 'F '
20 CONTRACT | TEMS

FEDERAL Al D NONE

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

MARTI N BROTHERS CONSTRUCTI ON
I NC

3174 LUYUNG DRI VE STE 3
RANCHO CORDOVA CA 95742

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

VI NTAGE PAVI NG CO I NC

P O BOX 461
W NTERS CA 95694

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581- 1553

FAX

FAX

FAX

FAX

916 852-1911
00726454
916 852-1611

831 724-1011
00000089
831 768-4021

530 795-0132
00709237
530 795-5734

707 258-6261
00676166
707 258-1240

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
0 TOTAL NUMBER OF WORKI NG DAYS 55
AMOUNT OVER 86, 795. 00 PERCENT OVER EST 12. 24

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

3. 0%



03- 1Wi704 Bl D245

03- ED- 50- 17 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 28/ 04 04/ 29/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ANRAK CORPCRATI ON COLD PLANE ASPHALT CONCRETE
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

CENTERLI NE STRI PI NG STRI PI NG
9847 DI NO DRI VE
ELK GROVE CA 95624

M BUMGARNER | NC I TEM5 6 AND 12
1175 GREENVI LLE ROAD
LI VERMORE CA 94551

PACI FI C EXCAVATI ON | TEM 20
9796 KENT STREET
ELK GROVE CA 95624

R AND R SUPERI OR SAFETY | NC TRAFFI C CONTROL ( PARTI AL)
2512 COLONY DRI VE
LODI CA 95242

WESTERN O L AND SPREADI NG EMULSI ON AND TACK COAT
8556 VEYAND DRI VE
SACRAMENTO CA 95828



03- 1Wi704 Bl D245
03- ED- 50- 17 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 28/ 04 04/ 29/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
KENTS O L SERVI CE TACK
STOCKTON CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
PACI FI C EXCAVATI ON ELECTRI CAL
ELK GROVE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BOBBI E MACK GRI NDI NG COLD PLANE AND GRI NDI NG ( PARTI AL)

VI SALI A CA

CENTERLI NE STRI PI NG
ELK GROVE CA

M KE BROMN ELECTRI C
COTATI CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

TI TAN
REDDI NG CA

STRI PI NG

ELECTRI CAL

TRAFFI C CONTROL ( PARTI AL)

PREPARE WATER POLLUTI ON CONTROL PLAN



03- 1Wi704
03- ED- 50- 17 SUMMARY OF
04/ 28/ 04

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 4

04/ 29/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTERLI NE
9847 DI NO DRI VE
ELK GROVE CA 95624

MBI
1175 GREENVI LLE ROAD
LI VERMORE CA 94551

M KE BROMN ELECTRI C
561 MERCANTI LE DRI VE
COTATI CA 94931

TAKAKO TRAFFI C CONTRCL
P O BOX 800
MOUNTAI N RANCH CA 95246

STRI PI NG

VETAL BEAM GUARD RAI L

LOOPS

TRAFFI C CONTROL ( PARTI AL)



03- 1Wi704 Bl D245

03- ED- 50- 17 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 28/ 04 04/ 29/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 4, 000. 00* 4,000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 500. 00* 10, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 250. 00* 2, 250. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 18, 500. 00* 18, 500. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 500. 00* 8, 500. 00
6 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 40 136. 50 5, 460. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 5, 220 5. 90 30, 798. 00
8 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 580 55. 60 32, 248. 00
9 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1,130 206. 50 233, 345. 00
10 390146 ASPHALT CONCRETE (TYPE A, 12.5- MV TONN 3, 430 75. 95 260, 508. 50
MAXI MUM GRADI NG)
11 390189 ASPHALT CONCRETE (TYPE A, 19-MM TONN 1,180 84. 55 99, 769. 00
MAXI MUM GRADI NG)
12 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 600. 00 5, 200. 00
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 96 96. 00 9, 216. 00
14 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 17, 000 .95 16, 150. 00
( SPRAYABLE)
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 520 5. 30 2, 756. 00
16 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 620 5. 30 3, 286. 00
(BROKEN 3.66 M- 0.92 M
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 700 .95 665. 00
(BROKEN 10.98 M- 3.66 M
18 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 190 .95 180. 50
(BROKEN 5.18 M- 2.14 M
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 370 13. 40 4, 958. 00
20 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 47, 505. 00* 47, 505. 00

TOTAL 795, 795. 00



03- 1Wi704 Bl D245
03- ED- 50- 17 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 28/ 04 04/ 29/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 600. 00* 600. 00 800. 00* 800. 00 7,500. 00* 7500. 00

2 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 1, 000. 00~ 1000. 00

3 1, 937. 00* 1937. 00 3, 100. 00* 3100. 00 5, 000. 00* 5000. 00

4 36, 500. 00* 36500. 00 115, 000. 00* 115000. 00 77,777.00* 77777.00

5 8, 400. 00* 8400. 00 5, 000. 00* 5000. 00 8, 500. 00* 8500. 00

6 117. 00 4680. 00 120. 00 4800. 00 150. 00 6000. 00

7 5.70 29754. 00 8.50 44370. 00 7.50 39150. 00

8 88. 00 51040. 00 41. 00 23780. 00 44. 00 25520. 00

9 260. 00 293800. 00 260. 00 293800. 00 323.00 364990. 00

10 67.00 229810. 00 60. 00 205800. 00 64. 00 219520. 00

11 91. 00 107380. 00 85. 00 100300. 00 66. 00 77880. 00

12 2,200. 00 4400. 00 2,100. 00 4200. 00 2,500. 00 5000. 00

13 86. 00 8256. 00 86. 00 8256. 00 90. 00 8640. 00

14 .85 14450. 00 .85 14450. 00 1.00 17000. 00

15 4.75 2470. 00 4.75 2470. 00 5. 00 2600. 00

16 4.75 2945. 00 4.75 2945. 00 5.00 3100. 00

17 .85 595. 00 .85 595. 00 1.00 700. 00

18 .85 161. 50 .85 161. 50 1.00 190. 00

19 12. 00 4440. 00 12. 00 4440. 00 12. 00 4440. 00

20 42, 750. 00* 42750. 00 42, 750. 00* 42750. 00 25, 000. 00* 25000. 00

TOT 846, 368. 50 879, 017. 50 899, 507. 00




